

State of Michigan

WHPWRequest@michigan.gov

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham County

Project Number:

**Ingham County
Official 2017 Prevailing Wage Rates for State Funded Projects**

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 1 of 31

<u>Classification</u>		Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Name	Description					

Asbestos & Lead Abatement Laborer

Asbestos & Lead Abatement Laborer	MLDC	\$41.25	\$55.00	\$68.75	H H H X X X D Y
4 ten hour days @ straight time allowed Monday-Saturday, must be consecutive calendar days					
	9/16/2016				

Asbestos & Lead Abatement, Hazardous Material Handler

Asbestos and Lead Abatement, Hazardous Material Handler	AS207	\$40.75	\$54.25	\$67.75	H H H X X X D Y
4 ten hour days @ straight time allowed Monday-Saturday, must be consecutive calendar days					
	10/30/2015				

Boilermaker

Boilermaker	BO169	\$54.70	\$81.08	\$107.45	H H H H H H D Y
	2/17/2015				

Apprentice Rates:

1st 6 months	\$40.31	\$59.49	\$78.67
2nd 6 months	\$41.45	\$61.21	\$80.95
3rd 6 months	\$42.57	\$62.88	\$83.19
4th 6 months	\$43.69	\$64.57	\$85.43
5th 6 months	\$44.81	\$66.24	\$87.67
6th 6 months	\$48.63	\$72.50	\$96.36
7th 6 months	\$49.32	\$73.01	\$96.69
8th 6 months	\$51.58	\$76.40	\$101.21

Official Request #: 167
 Requestor: Ingham Intermediate School District
 Project Description: Three construction projects at local schools in Ingham Cou
 Project Number:
 County: Ingham

Official Rate Schedule
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 2 of 31

Classification	Name	Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
----------------	------	-------------	--------------	-----------------	-----------------	-------------	--------------------

Bricklayer

Bricklayer	BR9-31			\$47.60	\$60.82	\$74.04	H H H H H H D Y
4 10s allowed M-F							
<i>Make up day allowed comment</i>			11/3/2016				
Saturday							

Apprentice Rates:

0-749 hours	\$36.07	\$43.81	\$51.55
750-1,499 hours	\$37.51	\$45.97	\$54.43
1,500-2,249 hours	\$38.95	\$48.13	\$57.31
2,250-2,999 hours	\$40.40	\$50.30	\$60.21
3,000-3,749 hours	\$41.84	\$52.46	\$63.09
3,750-4,499 hours	\$43.28	\$54.62	\$65.97
4,500 - 5,249 hours	\$44.72	\$56.78	\$68.85
5,250 - 6,000 hours	\$46.16	\$58.94	\$71.73

Stone, Artificial, Cement Masonry, Pointing, Caulking & Cleaning	BR9-31S			\$47.60	\$60.82	\$74.04	H H H H H H D Y
4 10s allowed M-F							
Hours worked after 10 on Saturday must be paid double for cement masonry			11/3/2016				

Apprentice Rates:

0-749 hours	\$37.51	\$45.97	\$54.43
750-1499 hours	\$38.95	\$48.13	\$57.31
1500-2249 hours	\$40.40	\$50.30	\$60.21
2250-2999 hours	\$41.84	\$52.46	\$63.09
3000-3749 hours	\$44.72	\$56.78	\$68.85

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 3 of 31

Classification	Name	Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
----------------	------	-------------	--------------	-----------------	-----------------	-------------	--------------------

Carpenter

Floor layer	CA1004FL		\$40.16	\$51.34	\$62.52	X X H H H H H D Y	
<i>Make up day allowed comment</i>		7/26/2016					
Saturday							

Apprentice Rates:

1st Year		\$31.22	\$37.93	\$44.64		
2nd Year		\$33.45	\$41.28	\$49.10		
3rd Year		\$35.69	\$44.64	\$53.58		
4th Year		\$36.81	\$46.32	\$55.82		

Carpenter	CA1004L		\$43.97	\$56.58	\$69.18	X X H H H H H D Y	
<i>Make up day allowed comment</i>		10/4/2016					
Saturday							

Apprentice Rates:

1st Year		\$33.89	\$41.46	\$49.02		
2nd Year		\$36.41	\$45.24	\$54.06		
3rd Year		\$38.93	\$49.02	\$59.10		
4th Year		\$40.19	\$50.90	\$61.62		

Cement Mason

Cement Mason	PL16-7		\$40.89	\$54.39	\$67.88	H H H H H H H D Y	
<p>Four 10s allowed Monday-Thursday with Friday or Saturday inclement weather make up days. Saturday hours for inclement weather make up shall be paid straight rate unless over 40 hours worked.</p>							
<i>Make up day allowed comment</i>		8/18/2016					
Friday or Saturday for inclement weather							

Apprentice Rates:

1st year		\$31.44	\$40.21	\$48.98		
2nd year		\$34.14	\$44.26	\$54.38		
3rd year		\$36.84	\$48.31	\$59.78		

Official Request #: 167
 Requestor: Ingham Intermediate School District
 Project Description: Three construction projects at local schools in Ingham Cou
 Project Number:
 County: Ingham

Official Rate Schedule
Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 4 of 31

<u>Classification</u>	Name	Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
-----------------------	------	-------------	--------------	-----------------	-----------------	-------------	--------------------

Drywall

Drywall Taper and Finisher	PT-845-DF			\$38.89	\$51.89	\$64.89	H H H H H H D N
----------------------------	-----------	--	--	---------	---------	---------	-----------------

6/2/2016

Apprentice Rates:

0 - 1,000 hours	\$27.19	\$34.34	\$41.49
1,001 - 2,000 hours	\$28.49	\$36.29	\$44.09
2,001 to 3,000 hours	\$30.57	\$39.41	\$48.25
3,001 to 4,000 hours	\$32.39	\$42.14	\$51.89
4,001 to 5,000 hours	\$34.99	\$46.04	\$57.09
5,001 to 6,000 hours	\$37.59	\$49.94	\$62.29

Electrician

Inside wireman	EC-252-IW			\$63.41	\$85.59	\$107.77	H H D H D D D D N
----------------	-----------	--	--	---------	---------	----------	-------------------

10/14/2016

Apprentice Rates:

1st Period	\$36.22	\$44.81	\$53.39
2nd Period	\$41.23	\$52.32	\$63.41
3rd Period	\$45.66	\$58.97	\$72.28
4th Period	\$50.11	\$65.64	\$81.17
5th Period	\$54.54	\$72.28	\$90.03
6th Period	\$58.98	\$78.95	\$98.91

Subdivision of county Townships of Onondaga, Leslie, Stockbridge and Bunker Hill ONLY.

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 5 of 31

<u>Classification</u>	Name	Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
=====							
	Sound and Communications Installer/Technician	EC-252-SC	10/14/2016	\$42.26	\$56.72	\$71.17	H H D H D D D D N

Apprentice Rates:

Period 1	\$23.94	\$31.18	\$38.40
Period 2	\$25.38	\$33.33	\$41.28
Period 3	\$26.83	\$35.51	\$44.18
Period 4	\$28.27	\$37.66	\$47.06
Period 5	\$33.58	\$43.70	\$53.81
Period 6	\$36.50	\$48.08	\$59.65
Period 7	\$39.38	\$52.40	\$65.41
Period 8	\$40.82	\$54.56	\$68.29

Subdivision of county Onondaga, Leslie, Stockbridge & Bunker Hill townships

Inside Wireman	EC-665-IW	12/19/2016	\$55.83	\$73.37	\$90.91	H H D H H H D D Y
----------------	-----------	------------	---------	---------	---------	-------------------

comment

A four day schedule of ten hours a day is allowed Monday thru Friday.

Apprentice Rates:

0-1000 hours	\$31.78	\$40.80	\$49.83
1000-2000 hours	\$33.58	\$43.51	\$53.43
2000-3500 hours	\$35.39	\$46.23	\$57.05
3500-5000 hours	\$39.10	\$50.78	\$62.45
5000-6500 hours	\$40.90	\$53.47	\$66.05
6500-8000 hours	\$42.69	\$56.16	\$69.63

Subdivision of county Lansing, Meridian, Williamston, Locke, Delhi, Alaiedon, Wheatfield, Leroy, Aurelius, Vevay, Ingham, & White Oak townships

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 6 of 31

<u>Classification</u>	Name	Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
-----------------------	------	-------------	--------------	-----------------	-----------------	-------------	--------------------

	Sound and Communication Journeyman	EC-665-SD		\$43.96	\$58.54	\$73.12	H H D H H H D D Y
--	------------------------------------	-----------	--	---------	---------	---------	-------------------

A four day schedule of ten hours a day is allowed Monday thru Friday.

comment 10/3/2016

On 4 ten hour days, time and one half after ten hours. Double time starts after the 12th hour.

Apprentice Rates:

1st period	\$25.36	\$32.65	\$39.94
2nd period	\$27.22	\$35.23	\$43.25
3rd period	\$29.08	\$37.83	\$46.58
4th period	\$30.94	\$40.42	\$49.89
5th period	\$32.79	\$43.00	\$53.20
6th period	\$34.66	\$49.29	\$63.91

Subdivision of county Lansing, Meridian, Williamston, Locke, Delhi, Alaiedon, Wheatfield, Leroy, Aurelius, Vevay, Ingham and White Oak townships

Elevator Constructor

	Elevator Constructor Mechanic	EL-85		\$70.77	\$116.32	D D D D D D D D Y
--	-------------------------------	-------	--	---------	----------	-------------------

comment 4/8/2013

4 tens allowed M-TH

Apprentice Rates:

1st year	\$50.27	\$75.32
2nd year	\$54.83	\$84.44
3rd year	\$57.10	\$88.98
4th year	\$61.66	\$98.10

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 7 of 31

Classification	Name	Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
----------------	------	-------------	--------------	-----------------	-----------------	-------------	--------------------

Glazier

Glazier	GL-826			\$44.78	\$60.87	\$76.95	H H H H H H D Y
---------	--------	--	--	---------	---------	---------	-----------------

4 tens allowed on consecutive days

6/3/2016

Apprentice Rates:

1st 6 months		\$31.91	\$41.57	\$51.21
2nd 6 months		\$33.52	\$43.98	\$54.43
3rd 6 months		\$35.12	\$46.38	\$57.63
4th 6 months		\$36.74	\$48.81	\$60.87
5th 6 months		\$38.35	\$51.22	\$64.09
6th 6 months		\$39.96	\$53.64	\$67.31
7th 6 months		\$41.57	\$56.05	\$70.53
8th 6 months		\$43.17	\$58.45	\$73.73

Heat and Frost Insulator

Spray Insulation	AS25S			\$25.29	\$36.51		X X X H H H H N
------------------	-------	--	--	---------	---------	--	-----------------

6/2/2016

Heat and Frost Insulator and Asbestos Worker

Heat and Frost Insulator and Asbestos Worker	AS47			\$45.25	\$59.86	\$74.47	H H H H H H D Y
--	------	--	--	---------	---------	---------	-----------------

Make up day allowed comment

12/11/2015

Friday for cancelled work in a 4 10 schedule

Apprentice Rates:

1st year		\$26.38	\$33.69	\$40.99
2nd year		\$30.15	\$38.92	\$47.68
3rd year		\$33.92	\$44.15	\$54.37
4th year		\$37.70	\$49.39	\$61.08
5th year		\$41.48	\$54.63	\$67.78

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 8 of 31

Name	Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
------	-------------	--------------	-----------------	-----------------	-------------	--------------------

Ironworker

Siding, Glazing, Curtain Wall	IR-25-GZ2		\$47.16	\$58.82	\$70.48	X X H H H H D D Y
4 tens may be worked Monday thru Thursday @ straight time.						
<i>Make up day allowed comment</i>		6/5/2015				
Friday						

Apprentice Rates:

Level 1		\$30.23	\$36.84	\$43.43
Level 2		\$32.34	\$39.58	\$46.80
Level 3		\$34.46	\$42.33	\$50.19
Level 4		\$36.58	\$45.08	\$53.57
Level 5		\$38.69	\$47.82	\$56.95
Level 6		\$40.81	\$50.57	\$60.33

Pre-engineered Metal Work	IR-25-PE-Z2		\$45.27	\$55.20	\$65.12	X X H X X X X D Y
<i>Make up day allowed comment</i>						
		4/6/2016				
4 tens allowed M-Th with Saturday make up day						

Apprentice Rates:

1st Year		\$28.36	\$34.09	\$39.81
3rd 6 month period		\$30.48	\$36.95	\$43.43
4th 6 month period		\$32.61	\$39.84	\$47.08
5th 6 month period		\$34.73	\$42.72	\$50.70
6th 6 month period		\$36.86	\$45.60	\$54.34

Reinforced Iron Work	IR-25-RF		\$56.98	\$85.28	\$113.57	H H D H D D D D N
<i>Make up day allowed</i>						
		8/19/2016				

Apprentice Rates:

Level 1		\$37.63	\$54.83	\$72.77
Level 2		\$40.00	\$58.38	\$77.51
Level 3		\$42.36	\$63.05	\$83.73
Level 4		\$44.90	\$66.86	\$88.81
Level 5		\$47.43	\$69.53	\$92.37
Level 6		\$49.97	\$74.46	\$98.95

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 9 of 31

Classification Name Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
=====					
Rigging Work	IR-25-RIG	\$62.83	\$93.95	\$125.06	H H H H H H D N
	8/19/2016				
Apprentice Rates:					
Level 1 & 2		\$38.13	\$55.74	\$74.10	
Level 3		\$40.96	\$61.12	\$81.26	
Level 4		\$43.78	\$65.34	\$86.90	
Level 5		\$46.61	\$69.59	\$92.56	
Level 6		\$49.44	\$73.83	\$98.22	
Decking	IR-25-SD	\$54.79	\$81.86	\$108.92	X X H H H H D D Y
4 tens may be worked Monday thru Thursday @ straight time. If bad weather, Friday may be a make up day. If holiday celebrated on a Monday, 4 10s may be worked Tuesday thru Friday. Work in excess of 12 hours per day must be paid @ double time.					
<i>Make up day allowed comment</i>					
	8/19/2016				
Friday for 4 tens M-Th Saturday for 5 eights M-F					
Structural, ornamental, welder and pre-cast	IR-25-STR	\$62.96	\$94.11	\$125.26	H H H H H H D D Y
4 tens may be worked Monday thru Thursday @ straight time. If bad weather, Friday may be a make up day. If holiday celebrated on a Monday, 4 10s may be worked Tuesday thru Friday. Work in excess of 12 hours per day must be paid @ double time.					
<i>Make up day allowed</i>					
	8/19/2016				
Apprentice Rates:					
Levels 1 & 2		\$38.13	\$56.87	\$75.60	
Level 3		\$40.96	\$61.12	\$81.26	
Level 4		\$43.78	\$65.34	\$86.90	
Level 5		\$46.61	\$69.59	\$92.56	
Level 6		\$49.44	\$73.83	\$98.22	
Level 7		\$52.26	\$78.06	\$103.86	
Level 8		\$55.09	\$82.31	\$109.52	

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 10 of 31

Classification Name Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Industrial Door erection & construction <i>Make up day allowed comment</i>	IR-25-STR-D 8/19/2016	\$43.05	\$64.25	\$85.45	H H H H H H D D Y
Friday for bad weather when 4 tens scheduled for M-Th. If holiday celebrated on M, 4 tens may be worked T-F. Work in excess of 12 hours per day must be paid @ double time.					
Fence, Sound Barrier & Guardrail erection/installation and Exterior Signage work	IR-340-F2	\$31.95	\$42.05	\$52.15	X X H X X X H D Y

Four ten hour work days may be worked during Monday-Saturday.

2/1/2017

Apprentice Rates:

60% Level	\$22.99	\$29.05	\$35.11
65% Level	\$24.11	\$30.68	\$37.24
70% Level	\$25.24	\$32.31	\$39.38
75% Level	\$26.35	\$33.92	\$41.50
80% Level	\$27.47	\$35.55	\$43.63
85% Level	\$28.59	\$37.18	\$45.76

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 11 of 31

Classification	Name	Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
----------------	------	-------------	--------------	-----------------	-----------------	-------------	--------------------

Laborer

Journeyperson - building and heavy construction craft laborer, portable concrete mixer operator, air, electric or gasoline tool operator, hot dope carrier, tar kettle tender, gasoline vibrators, concrete gas buggies, concrete saw, signal person and top person on sewer, caisson construction (open cut work), concrete shoveler, car pusher, and bottom person (on sewer work). Demolition laborer, 3" pumps & below, jobsite clean-up, deep cleaning, jackhammer operators, burner, crock layer, caisson worker, tunnel mucker and tunnel miner, welder, mason tender, mortar mixer, scaffold builder, forklift operator (masonry only), helper and tender on work customarily performed by laborers and all laborers working for masonry contractors and plasterer tenders.	L499L		\$36.72	\$48.55	\$60.37	X X H H H H H D Y
---	-------	--	---------	---------	---------	-------------------

Make up day allowed comment 10/5/2016
Saturday

Apprentice Rates:

0-1,000 hours	\$30.81	\$39.68	\$48.55
1,001-2,000 hours	\$31.99	\$41.45	\$50.91
2,001-3,000 hours	\$33.17	\$43.22	\$53.27
3,001-4,000 hours	\$35.54	\$46.77	\$58.01

Ground Burner	L499LG		\$37.22	\$49.30	\$61.37	X X H H H H H D Y
---------------	--------	--	---------	---------	---------	-------------------

Make up day allowed comment 10/5/2016
Saturday

High Burner	L499LH		\$37.72	\$50.05	\$62.37	X X H H H H H D Y
-------------	--------	--	---------	---------	---------	-------------------

Make up day allowed comment 10/5/2016
Saturday

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 12 of 31

Name	Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
------	-------------	--------------	-----------------	-----------------	-------------	--------------------

Laborer - Hazardous

Class A Laborer - performing work in conjunction with site preparation and other preliminary work prior to actual removal, handling, or containment of hazardous waste substances not requiring use of personal protective equipment required by state or federal regulations; or a laborer performing work in conjunction with the removal, handling, or containment of hazardous waste substances when use of personal protective equipment level "D" is required.	LHAZ-Z6-A		\$35.17	\$49.82	\$64.46	H H H H H H D Y
--	-----------	--	---------	---------	---------	-----------------

Make up day allowed comment 11/7/2014
 4 10s allowed M-Th or T-F; inclement weather makeup day Friday

Apprentice Rates:

0-1,000 work hours	\$29.60	\$41.46	\$53.32
1,001-2,000 work hours	\$30.71	\$43.12	\$55.54
2,001-3,000 work hours	\$31.83	\$44.80	\$57.78
3,001-4,000 work hours	\$34.06	\$48.15	\$62.24

Class B Laborer - performing work in conjunction with the removal, handling, or containment of hazardous waste substances when the use of personal protective equipment levels "A", "B" or "C" is required.	LHAZ-Z6-B		\$36.17	\$51.32	\$66.46	H H H H H H D Y
---	-----------	--	---------	---------	---------	-----------------

Make up day allowed comment 11/7/2014
 4 10s allowed M-Th or T-F; inclement weather makeup day Friday

Apprentice Rates:

0-1,000 work hours	\$30.35	\$42.58	\$54.82
1,001-2,000 work hours	\$31.51	\$44.32	\$57.14
2,001-3,000 work hours	\$32.68	\$46.08	\$59.48
3,001-4,000 work hours	\$35.01	\$49.58	\$64.14

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 13 of 31

Name	Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
------	-------------	--------------	-----------------	-----------------	-------------	--------------------

Laborer Underground - Tunnel, Shaft & Caisson

Class I - Tunnel, shaft and caisson laborer, dump man, shanty man, hog house tender, testing man (on gas), and watchman.	LAUCT-Z2-1		\$35.67	\$47.07	\$58.47	X X X X X X X D Y
--	------------	--	---------	---------	---------	-------------------

10/30/2014

Apprentice Rates:

0-1,000 work hours	\$30.52	\$39.35	\$48.17
1,001-2,000 work hours	\$31.55	\$40.90	\$50.23
2,001-3,000 work hours	\$32.58	\$42.44	\$52.29
3,001-4,000 work hours	\$34.64	\$45.53	\$56.41

Class II - Manhole, headwall, catch basin builder, bricklayer tender, mortar man, material mixer, fence erector, and guard rail builder	LAUCT-Z2-2		\$35.76	\$47.21	\$58.65	X X X X X X X D Y
---	------------	--	---------	---------	---------	-------------------

10/30/2014

Apprentice Rates:

0-1,000 work hours	\$30.58	\$39.44	\$48.29
1,001-2,000 work hours	\$31.62	\$41.00	\$50.37
2,001-3,000 work hours	\$32.66	\$42.56	\$52.45
3,001-4,000 work hours	\$34.72	\$45.65	\$56.57

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 14 of 31

Classification	Name	Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
	Class III - Air tool operator (jack hammer man, bush hammer man and grinding man), first bottom man, second bottom man, cage tender, car pusher, carrier man, concrete man, concrete form man, concrete repair man, cement invert laborer, cement finisher, concrete shoveler, conveyor man, floor man, gasoline and electric tool operator, gunnite man, grout operator, welder, heading dinky man, inside lock tender, pea gravel operator, pump man, outside lock tender, scaffold man, top signal man, switch man, track man, tugger man, utility man, vibrator man, winch operator, pipe jacking man, wagon drill and air track operator and concrete saw operator (under 40 h.p.).	LAUCT-Z2-3		\$35.86	\$47.36	\$58.85	X X X X X X D Y

10/30/2014

Apprentice Rates:

0-1,000 work hours	\$30.66	\$39.56	\$48.45
1,001-2,000 work hours	\$31.70	\$41.12	\$50.53
2,001-3,000 work hours	\$32.74	\$42.68	\$52.61
3,001-4,000 work hours	\$34.82	\$45.80	\$56.77

Class IV - Tunnel, shaft and caisson mucker, bracer man, liner plate man, long haul dinky driver and well point man.	LAUCT-Z2-4		\$36.02	\$47.60	\$59.17	X X X X X X D Y
--	------------	--	---------	---------	---------	-----------------

10/30/2014

Apprentice Rates:

0-1,000 work hours	\$30.78	\$39.74	\$48.69
1,001-2,000 work hours	\$31.83	\$41.32	\$50.79
2,001-3,000 work hours	\$32.88	\$42.89	\$52.89
3,001-4,000 work hours	\$34.97	\$46.02	\$57.07

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 15 of 31

Classification Name Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Class V - Tunnel, shaft and caisson miner, drill runner, keyboard operator, power knife operator, reinforced steel or mesh man (e.g. wire mesh, steel mats, dowel bars)	LAUCT-Z2-5	\$36.28	\$47.99	\$59.69	X X X X X X D Y
	10/30/2014				
Apprentice Rates:					
		\$30.98	\$40.04	\$49.09	
		\$32.04	\$41.63	\$51.21	
		\$33.10	\$43.22	\$53.33	
		\$35.22	\$46.40	\$57.57	
Class VI - Dynamite man and powder man.	LAUCT-Z2-6	\$36.59	\$48.45	\$60.31	X X X X X X D Y
	10/30/2014				
Apprentice Rates:					
		\$31.21	\$40.38	\$49.55	
		\$32.28	\$41.99	\$51.69	
		\$33.36	\$43.61	\$53.85	
		\$35.51	\$46.84	\$58.15	
Class VII - Restoration laborer, seeding, sodding, planting, cutting, mulching and topsoil grading and the restoration of property such as replacing mail boxes, wood chips, planter boxes and flagstones.	LAUCT-Z2-7	\$28.86	\$36.86	\$44.85	X X X X X X D Y
	10/30/2014				
Apprentice Rates:					
		\$25.41	\$31.68	\$37.95	
		\$26.10	\$32.72	\$39.33	
		\$26.79	\$33.76	\$40.71	
		\$28.17	\$35.82	\$43.47	

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 16 of 31

Name	Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
------	-------------	--------------	-----------------	-----------------	-------------	--------------------

Landscape Laborer

Landscape Specialist includes air, gas, and diesel equipment operator, skidsteer (or equivalent), lawn sprinkler installer on landscaping work where seeding, sodding, planting, cutting, trimming, backfilling, rough grading or maintenance of landscape projects occurs. Sundays paid at time & one half. Holidays paid at double time.	LLAN-Z2-A	\$28.25	\$39.04	\$49.82	X X H X X X H D Y
--	-----------	---------	---------	---------	-------------------

10/13/2015

Skilled Landscape Laborer: small power tool operator, lawn sprinkler installers' tender, material mover, truck driver on when seeding, sodding, planting, cutting, trimming, backfilling, rough grading or maintaining of landscape projects occurs. Sundays paid at time & one half. Holidays paid at double time.	LLAN-Z2-B	\$24.05	\$32.74	\$41.42	X X H X X X H D Y
---	-----------	---------	---------	---------	-------------------

10/13/2015

Operating Engineer

Compressor or Welding Machine	EN-AC	\$45.32	\$56.50	\$67.68	X X H H D D D D Y
-------------------------------	-------	---------	---------	---------	-------------------

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work not performed due to weather, Monday-Thursday may be scheduled on Friday.

Make up day allowed comment

8/3/2016

Friday

Forklift or Straight Mast	EN-F	\$46.77	\$58.68	\$70.58	X X H H D D D D Y
---------------------------	------	---------	---------	---------	-------------------

Four 10 hour days may be scheduled M-Th or T-F. Work not performed due to weather on M-Th may be scheduled on Friday

Make up day allowed comment

8/3/2016

Friday

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 17 of 31

Classification Name Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Fireman or Oiler	EN-FO	\$44.29	\$54.96	\$65.62	X X H H D D D D Y
<p>Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work not performed due to weather, Monday-Thursday may be scheduled on Friday.</p> <p><i>Make up day allowed comment</i> 8/3/2016</p> <p>Friday</p>					
Lull or Extend-a-Boom Forklift	en-l	\$52.63	\$67.47	\$82.30	X X H H D D D D Y
<p>Four 10 hour days may be scheduled M-Th or T-F. Work not performed due to weather on M-Th may be scheduled on Friday</p> <p><i>Make up day allowed comment</i> 8/3/2016</p> <p>Friday</p>					
Crane with main boom & jib 120' or longer	en-os120	\$56.17	\$72.78	\$89.38	X X H H D D D D Y
<p>Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Worked not performed due to weather, Monday-Thursday may be scheuled Friday</p> <p><i>Make up day allowed comment</i> 8/2/2016</p> <p>Friday</p>					
Crane w/ main Boom & Jib 220' or longer	EN-OSA	\$57.28	\$74.44	\$91.60	X X H H D D D D Y
<p>Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work not performed due to weather, Monday-Thursday may be scheduled on Friday.</p> <p><i>Make up day allowed comment</i> 8/2/2016</p> <p>Friday</p>					
Crane w/ main Boom & Jib 300' or longer	EN-OSA3	\$58.79	\$76.71	\$94.62	X X H H D D D D Y
<p>Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work unable to be performed due to weather, Monday-Thursday may be scheduled on Friday.</p> <p><i>Make up day allowed comment</i> 8/2/2016</p> <p>Friday</p>					

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 18 of 31

Classification Name Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Crane w/ main Boom & Jib 400' or longer	EN-OSA4	\$60.29	\$78.96	\$97.62	X X H H D D D D Y
Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work not performed due to weather, Monday-Thursday may be scheduled on Friday. <i>Make up day allowed comment</i> 8/2/2016 Friday					
Crane with main boom and jib 140' or longer	EN-OSB	\$56.99	\$74.01	\$91.02	X X H H D D D D Y
Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work unable to be performed due to weather, Monday-Thursday may be scheduled on Friday. <i>Make up day allowed comment</i> 8/2/2016 Friday					
Regular Crane Operator, Job Mechanic, Concrete Pump with Boom	EN-RC	\$55.31	\$71.49	\$87.66	X X H H D D D D Y
Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work not performed due to weather, Monday-Thursday may be scheduled on Friday. <i>Make up day allowed comment</i> 8/3/2016 Friday					

Apprentice Rates:

0-999 hours	\$44.60	\$55.93	\$67.24
1,000-1,999 hours	\$46.22	\$58.35	\$70.48
2,000-2,999 hours	\$47.84	\$60.78	\$73.72
3,000-3,999 hours	\$49.46	\$63.21	\$76.96
4,000-4,999 hours	\$51.08	\$65.64	\$80.20
5,000-5,999 hours	\$52.69	\$68.06	\$83.42

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 19 of 31

Classification	Name	Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
----------------	------	-------------	--------------	-----------------	-----------------	-------------	--------------------

Regular Engineer, Hydro Excavator & Remote Controlled Concrete Breaker	en-re			\$54.34	\$70.03	\$85.72	X X H H D D D D Y
--	-------	--	--	---------	---------	---------	-------------------

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work not performed due to weather, Monday-Thursday may be scheduled on Friday.

Make up day allowed comment 8/3/2016
Friday

Operating Engineer - DIVER

Diver/Wet Tender/Tender/Rov Pilot/Rov Tender	GLF D			\$52.80	\$79.20	\$105.60	H H H H H H D N
--	-------	--	--	---------	---------	----------	-----------------

4/2/2014

Operating Engineer - Marine Construction

Diver/Wet Tender, Engineer (hydraulic dredge)	GLF-1			\$72.32	\$93.82	\$115.32	X X H H H H H D Y
---	-------	--	--	---------	---------	----------	-------------------

Holiday pay = 2.5 times the straight hourly rate

Make up day allowed 1/23/2017

Subdivision of county all Great Lakes, islands therein, & connecting & tributary waters

Crane/Backhoe Operator, 70 ton or over Tug Operator, Mechanic/Welder, Assistant Engineer (hydraulic dredge), Leverman (hydraulic dredge), Diver Tender	GLF-2			\$70.82	\$91.57	\$112.32	X X H H H H H D Y
--	-------	--	--	---------	---------	----------	-------------------

Holiday pay = 2.5 times the straight hourly rate

Make up day allowed 1/23/2017

Subdivision of county All Great Lakes, islands therein, & connecting & tributary waters

Friction, Lattice Boom or Crane License Certification	GLF-2B			\$72.32	\$93.82	\$115.32	X X H H H H H D Y
---	--------	--	--	---------	---------	----------	-------------------

Holiday pay = 2.5 times the straight hourly rate

Make up day allowed 1/23/2017

Subdivision of county All Great Lakes, islands, therein, & connecting & tributary waters

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Statewide

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 20 of 31

Classification Name Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 lbs or more), Tug/Launch Operator, Loader, Dozer on Barge, Deck Machinery	GLF-3	\$66.27	\$84.75	\$103.22	X X H H H H H D Y
Holiday pay = 2.5 times the straight hourly rate					
<i>Make up day allowed</i> 1/23/2017					
<u>Subdivision of county</u> All Great Lakes, islands therein, & connecting & tributary waters					
Deck Equipment Operator, (Machineryman/Fireman), (4 equipment units or more), Off Road Trucks, Deck Hand, Tug Engineer, & Crane Maintenance 50 ton capacity and under or Backhoe 115,000 lbs or less, Assistant Tug Operator	GLF-4	\$60.07	\$75.45	\$90.82	X X H H H H H D Y
Holiday pay = 2.5 times the straight hourly rate					
<i>Make up day allowed</i> 1/23/2017					
<u>Subdivision of county</u> All Great Lakes, islands therein, & connecting & tributary waters					
Operating Engineer Steel Work					
Forklift, 1 Drum Hoist	EN-324-ef	\$59.66	\$78.12	\$96.58	H H D H H H D D Y
<i>Make up day allowed comment</i> 8/4/2016					
4 10s allowed M-Th with Friday makeup day because of bad weather					
Crane w/ 120' boom or longer	EN-324-SW120	\$62.36	\$82.17	\$101.98	H H D H H H D D Y
<i>Make up day allowed comment</i> 8/5/2016					
4 10s allowed M-Th with Friday makeup day because of bad weather					
Crane w/ 120' boom or longer w/ Oiler	EN-324-SW120-O	\$63.36	\$83.67	\$103.98	H H D H H H D D Y
<i>Make up day allowed comment</i> 8/5/2016					
4 10s allowed M-Th with Friday makeup day because of bad weather					
Crane w/ 140' boom or longer	EN-324-SW140	\$63.54	\$83.94	\$104.34	H H D H H H D D Y
<i>Make up day allowed comment</i> 8/5/2016					
4 10s allowed M-Th with Friday makeup day because of bad weather					
Crane w/ 140' boom or longer W/ Oiler	EN-324-SW140-O	\$64.54	\$85.44	\$106.34	H H D H H H D D Y
<i>Make up day allowed comment</i> 8/5/2016					
4 10s allowed M-Th with Friday makeup day because of bad weather					

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 21 of 31

Classification Name Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Boom & Jib 220' or longer <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SW220 8/5/2016	\$63.81	\$84.35	\$104.88	H H D H H H D D Y
Crane w/ 220' boom or longer w/ Oiler <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SW220-O 8/5/2016	\$64.81	\$85.85	\$106.88	H H D H H H D D Y
Boom & Jib 300' or longer <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SW300 8/5/2016	\$65.31	\$86.60	\$107.88	H H D H H H D D Y
Crane w/ 300' boom or longer w/ Oiler <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SW300-O 8/5/2016	\$66.31	\$88.10	\$109.88	H H D H H H D D Y
Boom & Jib 400' or longer <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SW400 8/5/2016	\$66.81	\$88.80	\$110.82	H H D H H H D D Y
Crane w/ 400' boom or longer w/ Oiler <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SW400-O 8/5/2016	\$67.81	\$90.35	\$112.88	H H D H H H D D Y
Crane Operator, Job Mechanic, 3 Drum Hoist & Excavator <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SWCO 8/5/2016	\$62.00	\$81.63	\$101.26	H H D H H H D D Y
Apprentice Rates:					
	0-999 hours	\$49.22	\$62.96	\$76.70	
	1,000-1,999 hours	\$51.18	\$65.90	\$80.62	
	2,000-2,999 hours	\$53.15	\$68.85	\$84.56	
	3,000-3,999 hours	\$55.11	\$71.80	\$88.48	
	4,000-4,999 hours	\$57.07	\$74.74	\$92.40	
	5,000 hours	\$59.04	\$77.69	\$96.34	

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 22 of 31

Classification Name Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Crane Operator w/ Oiler <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SWCO-O 8/5/2016	\$63.00	\$83.13	\$103.26	H H D H H H D D Y
Compressor or Welder Operator <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SWCW 8/5/2016	\$54.55	\$70.46	\$86.36	H H D H H H D D Y
Hoisting Operator, 2 Drum Hoist, & Rubber Tire Backhoe <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SWHO 8/5/2016	\$61.36	\$80.67	\$99.98	H H D H H H D D Y
Oiler <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SWO 8/5/2016	\$53.14	\$68.34	\$83.54	H H D H H H D D Y
Tower Crane & Derrick where work is 50' or more <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SWTD50 8/5/2016	\$63.09	\$83.27	\$103.44	H H D H H H D D Y
Tower Crane & Derrick 50' or more w/ Oiler <i>Make up day allowed comment</i> 4 10s allowed M-Th with Friday makeup day because of bad weather	EN-324-SWTD50-O 8/5/2016	\$64.09	\$84.77	\$105.44	H H D H H H D D Y

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 23 of 31

Name	Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
------	-------------	--------------	-----------------	-----------------	-------------	--------------------

Operating Engineer Underground

Class I Equipment - Backfiller Tamper, Backhoe, Batch Plant Operator, Clamshell, Concrete Paver 2 drums or larger, Conveyor Loader Euclid type, Crane (crawler, truck type or pile driving), Dozer, Dragline, Elevating Grader, endloader, gradall, grader, hydro excavator, power shovel, roller asphalt, scraper self-propelled or tractor drawn, side boom tractor, slip form paver, slope paver, trencher over 8 ft. digging capacity, well drilling rig, concrete pump with boom operator	EN-324A2-UC1	\$52.83	\$67.77	\$82.70	H H H H H H H D Y
--	--------------	---------	---------	---------	-------------------

12/6/2016

Apprentice Rates:

0-999 hours	\$42.07	\$52.52	\$62.98
1,000-1,999 hours	\$43.56	\$54.76	\$65.96
2,000-2,999 hours	\$45.06	\$57.01	\$68.96
3,000-3,999 hours	\$46.64	\$59.38	\$72.12
4,000-4,999 hours	\$48.04	\$61.48	\$74.92
5,000-5,999 hours	\$49.53	\$63.72	\$77.90

Class II Equipment - Boom Truck, Crusher, Hoist, Pump 6 inch discharge or larger, side boom tractor, Tractor (pneu-tired other than backhoe or front end loader), Trencher 8 ft. digging capacity and smaller, Vac Truck	EN-324A2-UC2	\$47.94	\$60.43	\$72.92	H H H H H H H D Y
--	--------------	---------	---------	---------	-------------------

12/6/2016

Class III Equipment - Air Compressors 600 cfm or larger, Air Compressors 2 or more less than 600 dfm, Boom Truck non-swinging non-powered type boom, Concrete Breaker self-propelled or truck mounted, Concrete paver 1 drum 1/2 yd. or larger, Elevator other than passenger, Pump 4 inch to 6 inch discharge, pumpcrete machine, wagon drill, welding machine or generator 2 or more 300 amp or larger	EN-324A2-UC3	\$47.44	\$58.09	\$68.73	H H H H H H H D Y
--	--------------	---------	---------	---------	-------------------

12/6/2016

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 24 of 31

<u>Classification</u>		Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Name	Description					
=====						
	Class IV Equipment - Boiler, Concrete Saw 40 hp or over, curing machine self propelled, end dumps, extend a boom forklift, farm tractor with attachment, finishing machine concrete, firemen, hydraulic pipe pushing machine, mulching equipment, oiler, pumps up to 4 inch discharge, roller other than asphalt, stump remover, sweeper wayne type, trencher, vibrating compaction equipment self propelled 6 ft. wide or over, water wagon.	EN-324A2-UC4	\$47.16	\$59.26	\$71.36	H H H H H H D Y
		12/6/2016				

Painter

Painter	PT-845-BR	\$35.24	\$46.74	\$58.24	H H H H H H D Y	
A 4-10s workweek allowed Monday-Thursday.						
		5/4/2016				

Apprentice Rates:

0-1000 hours	\$24.89	\$31.22	\$37.54
1001-2000 hours	\$26.04	\$32.94	\$39.84
2001-3000 hours	\$27.88	\$35.70	\$43.52
3001-4000 hours	\$29.49	\$38.12	\$46.74
4001-5000 hours	\$31.79	\$41.56	\$51.34
5001-6000 hours	\$34.09	\$45.02	\$55.94

Pipe and Manhole Rehab

General Laborer for rehab work or normal cleaning and cctv work-top man, scaffold man, CCTV assistant, jetter-vac assistant	TM247	\$28.20	\$38.20		H H H H H H H N
		4/17/2015			
Tap cutter/CCTV Tech/Grout Equipment Operator: unit driver and operator of CCTV; grouting equipment and tap cutting equipment	TM247-2	\$32.70	\$44.95		H H H H H H H N
		4/17/2015			

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Statewide

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 25 of 31

Classification Name Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
CCTV Technician/Combo Unit Operator: unit driver and operator of cctv unit or combo unit in connection with normal cleaning and televising work	TM247-3 4/17/2015	\$31.45	\$43.07		H H H H H H H N
Boiler Operator: unit driver and operator of steam/water heater units and all ancillary equipment associated	TM247-4 4/17/2015	\$33.20	\$45.70		H H H H H H H N
Combo Unit driver & Jetter-Vac Operator	TM247-5 4/17/2015	\$33.20	\$45.70		H H H H H H H N
Pipe Bursting & Slip-lining Equipment Operator	TM247-6 4/17/2015	\$34.20	\$47.20		H H H H H H H N
Plasterer					
Plasterer	PL16-2 6/1/2010	\$36.92	\$49.39	\$61.86	H H H H H H H D N
Apprentice Rates:					
	1st year	\$28.19	\$36.30	\$44.40	
	2nd year	\$30.68	\$40.03	\$49.38	
	3rd year	\$33.18	\$43.78	\$54.38	

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 26 of 31

Classification	Name	Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
----------------	------	-------------	--------------	-----------------	-----------------	-------------	--------------------

Plumber & Pipefitter

Plumber & Pipefitter	PL-333-RI		\$55.02	\$82.33	\$109.64	H H H H H H D Y
----------------------	-----------	--	---------	---------	----------	-----------------

Four 10s allowed Monday thru Thursday. Friday not a makeup, considered OT, paid @ time & one-half.

12/1/2015

Apprentice Rates:

1st 6 months	\$26.00	\$38.81	\$51.60
2nd 6 months	\$38.07	\$56.91	\$75.74
3rd 6 months	\$39.77	\$59.46	\$79.14
4th 6 months	\$41.46	\$62.00	\$82.52
5th 6 months	\$43.16	\$64.54	\$85.92
6th 6 months	\$44.85	\$67.08	\$89.30
7th 6 months	\$46.55	\$69.63	\$92.70
8th 6 months	\$48.24	\$72.16	\$96.08
9th 6 months	\$49.94	\$74.72	\$99.48
10th 6 months	\$51.63	\$77.25	\$102.86

Rofer

Commercial Roofer	RO-70-Z2		\$42.26	\$55.20	\$68.14	H H H X H H D Y
-------------------	----------	--	---------	---------	---------	-----------------

4 consecutive tens allowed M-TH
 5 consecutive nine hour days M-F also allowed, time over forty hours per/week shall be at OT.
 Sat makeup day

Make up day allowed comment 9/29/2016

Friday or Saturday

Apprentice Rates:

1st Class	\$27.16	\$33.01	\$38.85
2nd Class	\$29.13	\$35.90	\$42.68
3rd Class	\$31.25	\$39.06	\$46.86
4th Class	\$33.23	\$42.00	\$50.77
5th Class	\$35.23	\$44.94	\$54.66
6th Class	\$37.20	\$47.85	\$58.49

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 27 of 31

Classification	Name	Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
----------------	------	-------------	--------------	-----------------	-----------------	-------------	--------------------

Sewer Relining

Class I-Operator of audio visual CCTV system including remote in-ground cutter and other equipment used in conjunction with CCTV system.	SR-I			\$43.66	\$59.01	\$74.36	H H H H H H D N
--	------	--	--	---------	---------	---------	-----------------

11/24/2015

Class II-Operator of hot water heaters and circulation system; water jetters; and vacuum and mechanical debris removal systems and those assisting.	SR-II			\$42.13	\$56.72	\$71.30	H H H H H H D N
---	-------	--	--	---------	---------	---------	-----------------

11/24/2015

Sheet Metal Worker

Sheet Metal Worker 4 10s allowed as consecutive days, M-Th or T-F	SHM-7-1			\$49.57	\$64.52	\$79.47	H H H H D D D Y
--	---------	--	--	---------	---------	---------	-----------------

Make up day allowed comment 10/7/2016

Make up day allowed for work missed due to inclement weather, make up hours to be paid at regular rate of pay.

Apprentice Rates:

First Year				\$26.40	\$33.88	\$41.35
Second Year				\$32.03	\$41.00	\$49.97
Third Year				\$40.60	\$51.07	\$61.53
Fourth Year				\$43.59	\$55.55	\$67.51

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 28 of 31

Classification	Name	Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
----------------	------	-------------	--------------	-----------------	-----------------	-------------	--------------------

Sprinkler Fitter

Sprinkler Fitter	SP 669			\$51.64	\$68.45	\$85.26	H H H H H H D Y
<i>Make up day allowed</i>			1/4/2017				

Apprentice Rates:

Class 1	\$23.03	\$30.60	\$38.16
Class 2	\$24.71	\$33.12	\$41.52
Class 3	\$34.01	\$43.26	\$52.50
Class 4	\$35.69	\$45.78	\$55.86
Class 5	\$37.62	\$48.55	\$59.47
Class 6	\$39.30	\$51.07	\$62.83
Class 7	\$40.99	\$53.60	\$66.21
Class 8	\$42.67	\$56.12	\$69.57
Class 9	\$44.35	\$58.64	\$72.93
Class 10	\$46.03	\$61.16	\$76.29

Tile, Terrazzo and Mosaic

Finisher - Four 10s allowed M-F	BR9-31-TF			\$34.29	\$43.39	\$52.49	H H H H H H D Y
			11/3/2016				

Apprentice Rates:

0-749 hours	\$27.32	\$33.14	\$38.96
750-1,499 hours	\$28.32	\$34.64	\$40.96
1,500-2,249 hours	\$29.31	\$36.13	\$42.94
2,250-2,999 hours	\$30.31	\$37.63	\$44.94
3,000-3,749 hours	\$31.30	\$39.11	\$46.92
3,750-4,499 hours	\$32.30	\$40.61	\$48.92

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 29 of 31

Classification Name Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
Setter - Four 10s allowed M-F	BR9-31-TS 11/3/2016	\$39.66	\$50.25	\$60.84	H H H H H H D Y
Apprentice Rates:					
750-1499 hours		\$32.71	\$40.06	\$47.41	
1500-2249 hours		\$33.87	\$41.80	\$49.73	
2250-2999 hours		\$35.03	\$43.54	\$52.05	
3000-3749 hours		\$36.19	\$45.28	\$54.37	
3750-4499 hours		\$37.34	\$47.00	\$56.67	

Truck Driver

of all trucks of 8 cubic yd capacity or over	TM-RB2 6/7/2016	\$44.10	\$48.81		H H H H H H H Y
of all trucks of 8 cubic yard capacity or less (except dump trucks of 8 cubic yard capacity or over, tandem axle trucks, transit mix and semis, euclid type equipment, double bottoms and low boys)	TM-RB2A 6/7/2016	\$44.00	\$48.66		H H H H H H H Y
on euclid type equipment	TM-RB2B 6/7/2016	\$44.25	\$49.04		H H H H H H H Y

Underground Laborer Open Cut, Class I

Construction Laborer	LAUC-Z3-1 10/30/2014	\$33.61	\$43.93	\$54.25	X X X X X X D Y
Apprentice Rates:					
0-1,000 work hours		\$29.08	\$37.14	\$45.19	
1,001-2,000 work hours		\$29.98	\$38.49	\$46.99	
2,001-3,000 work hours		\$30.89	\$39.86	\$48.81	
3,001-4,000 work hours		\$32.70	\$42.57	\$52.43	

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 30 of 31

Classification	Name	Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
----------------	------	-------------	--------------	-----------------	-----------------	-------------	--------------------

Underground Laborer Open Cut, Class II

Mortar and material mixer, concrete form man, signal man, well point man, manhole, headwall and catch basin builder, guard rail builders, headwall, seawall, breakwall, dock builder and fence erector.	LAUC-Z3-2		\$33.75	\$44.14	\$54.53	X X X X X X X D Y
---	-----------	--	---------	---------	---------	-------------------

10/30/2014

Apprentice Rates:

0-1,000 work hours	\$29.18	\$37.29	\$45.39
1,001-2,000 work hours	\$30.10	\$38.67	\$47.23
2,001-3,000 work hours	\$31.01	\$40.04	\$49.05
3,001-4,000 work hours	\$32.84	\$42.78	\$52.71

Underground Laborer Open Cut, Class III

Air, gasoline and electric tool operator, vibrator operator, drillers, pump man, tar kettle operator, bracers, rodder, reinforced steel or mesh man (e.g. wire mesh, steel mats, dowel bars, etc.), cement finisher, welder, pipe jacking and boring man, wagon drill and air track operator and concrete saw operator (under 40 h.p.), windlass and tugger man, and directional boring man.	LAUC-Z3-3		\$33.87	\$44.32	\$54.77	X X X X X X X D Y
--	-----------	--	---------	---------	---------	-------------------

10/30/2014

Apprentice Rates:

0-1,000 work hours	\$29.27	\$37.42	\$45.57
1,001-2,000 work hours	\$30.19	\$38.80	\$47.41
2,001-3,000 work hours	\$31.11	\$40.18	\$49.25
3,001-4,000 work hours	\$32.95	\$42.94	\$52.93

Underground Laborer Open Cut, Class IV

Trench or excavating grade man.	LAUC-Z3-4		\$33.92	\$44.40	\$54.87	X X X X X X X D Y
---------------------------------	-----------	--	---------	---------	---------	-------------------

10/30/2014

Apprentice Rates:

0-1,000 work hours	\$29.31	\$37.48	\$45.65
1,001-2,000 work hours	\$30.23	\$38.86	\$47.49
2,001-3,000 work hours	\$31.15	\$40.24	\$49.33
3,001-4,000 work hours	\$33.00	\$43.02	\$53.03

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.

Official 2017 Prevailing Wage Rates for State Funded Projects

Issue Date: 2/6/2017

Contract must be awarded by: 5/7/2017

Page 31 of 31

Name	Description	Last Updated	Straight Hourly	Time and a Half	Double Time	Overtime Provision
------	-------------	--------------	-----------------	-----------------	-------------	--------------------

Underground Laborer Open Cut, Class V

Pipe Layer	LAUC-Z3-5		\$34.06	\$44.61	\$55.15	X X X X X X X D Y
------------	-----------	--	---------	---------	---------	-------------------

10/30/2014

Apprentice Rates:

0-1,000 work hours	\$29.41	\$37.64	\$45.85
1,001-2,000 work hours	\$30.34	\$39.03	\$47.71
2,001-3,000 work hours	\$31.27	\$40.42	\$49.57
3,001-4,000 work hours	\$33.13	\$43.22	\$53.29

Underground Laborer Open Cut, Class VI

Grouting man, top man assistant, audio visual television operations and all other operations in connection with closed circuit television inspection, pipe cleaning and pipe relining work and the installation & repair of water service pipe & appurtenances	LAUC-Z3-6		\$31.36	\$40.56	\$49.75	X X X X X X X D Y
--	-----------	--	---------	---------	---------	-------------------

10/30/2014

Apprentice Rates:

0-1,000 work hours	\$27.39	\$34.60	\$41.81
1,001-2,000 work hours	\$28.18	\$35.79	\$43.39
2,001-3,000 work hours	\$28.98	\$36.99	\$44.99
3,001-4,000 work hours	\$30.57	\$39.38	\$48.17

Underground Laborer Open Cut, Class VII

Restoration laborer, seeding, sodding, planting, cutting, mulching and topsoil grading and the restoration of property such as replacing mail boxes, wood chips, planter boxes, flagstones etc.	LAUC-Z3-7		\$28.51	\$36.28	\$44.05	X X X X X X X D Y
---	-----------	--	---------	---------	---------	-------------------

10/30/2014

Apprentice Rates:

0-1,000 work hours	\$25.25	\$31.40	\$37.53
1,001-2,000 work hours	\$25.90	\$32.37	\$38.83
2,001-3,000 work hours	\$26.56	\$33.36	\$40.15
3,001-4,000 work hours	\$27.86	\$35.31	\$42.75

Official Request #: 167

Requestor: Ingham Intermediate School District

Project Description: Three construction projects at local schools in Ingham Cou

Project Number:

County: Ingham

Official Rate Schedule

Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a copy of all prevailing wage and fringe benefit rates prescribed in a contract.